

Anlage 1 (öffentlich)

802

KITA Lindach

JZ	Kurztext	Menge/Einheit	Beschreibung			LV-Preis	Mittelpreis
1.	Rohbauarbeiten		Summe 1. Prozent/Rang	81.502,90 100,0/ 1	90.781,00 111,4/ 2	81.461,15 100,0	86.141,95 105,7
00	Rohbauarbeiten		Summe MwSt. MwSt.-Betrag Bruttosumme Prozent/Rang	81.502,90 19,00% 15.485,55 96.988,45 100,0/ 1	90.781,00 19,00% 17.248,39 108.029,39 111,4/ 2	81.461,15 19,00% 15.477,62 96.938,77 100,0	86.141,95 19,00% 16.366,97 102.508,92 105,7